
RESOLUTION NO. 1233

A RESOLUTION OF THE CITY OF WILSONVILLE EXEMPTING
THE CITY FROM COMPETITIVE BIDDING REQUIREMENTS AND
AUTHORIZING EXECUTION OF A PROFESSIONAL SERVICES
AGREEMENT WITH DAVID EVANS & ASSOCIATES, INC. TO PROVIDE
PHASE 1 ENGINEERING SERVICES FOR THE PUBLIC
IMPROVEMENTS ASSOCIATED WITH LOCAL IMPROVEMENT
DISTRICT #12-95-ST, CANYON CREEK ROAD NORTH.

WHEREAS, on June 5, 1995, the City of Wilsonville City Council adopted

Resolution No. 1179 which declared the City's intent to initiate formation of a Local

Improvement District (LID) No. 12-95-ST, as defined in ORS 223.387. The costs of

which are to be paid by special assessment according to the benefits received for the

purpose of constructing sanitary sewer, storm drain, water, and street improvements in the

area in and around Canyon Creek Road North.

WHEREAS, Resolution No. 1179 also directed the preparation of Engineer's and

Financial Investigation Reports in conformance with Wilsonville Code Section 3.214 and

3.218, which sections outline the information to be contained within said reports; and

WHEREAS, the City's consultants David Evans and Associates, Inc. have

prepared and City staff have reviewed the Engineer's and Financial Investigation Reports

and have determined that said reports have been prepared in accordance with Wilsonville

Code Sections 3.214 and 3.218; and

WHEREAS, on October 2, 1995, the City Council adopted Resolution No. 1222

accepting the Engineer's and Financial Investigation Reports for LID No. 12-95-ST; and

WHEREAS, on November 20, 1995, the City Council adopted Resolution No.

1230 declaring the City'S intent to proceed with the public improvements known as LID 12

and directing the preparation of plans and specifications; and

WHEREAS, City staff now desires to proceed with the design and construction of

public improvements associated with LID No. 12-95-ST and seeks the services of a private

consulting engineering firm to provide the professional services for the subject project; and

WHEREAS, the LID participants by petition requested that David Evans and

Associates, Inc. provide the professional services for the public improvements in

association with LID No. 12-95-ST, and City staff concurs in ot'der to take advantage of

their familiarity with the site and the project, and be able to proceed in a timely manner; and

WHEREAS, after reviewing the fees associated with providing the requested

professional services, City Staffhave detennined that the fees for the services have been

found to be equitable; and
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WHEREAS, these Oregon Revised Statues 279.011(5), Section 2.310(1)(a) of the

Wilsonville code define public contracts as being other than agreements fol' professional

services. The contract to be awarded for engineering services is for professional services;

and

WHEREAS, Section 2.312 of the Wilsonville Code states that the council is hereby

designated as a local Contract Review Board and relative to contract concerns for the City,

shall have the powers granted to the State Contract Review Board; and

WHEREAS, Section 2.314(1) states that "all contracts shall be based upon

competitive bid with certain exceptions," which the city interprets to mean public contracts,

but in the event it is construed to apply to any contract, the City recites and finds as set

forth below; and

WHEREAS, additionally, Section 2.314(2) states that the Board may, by

Resolution, exempt other contracts from competitive bidding if it finds (a) the lack of bids

will not result in favoritism or substantially diminish competition in awarding the contract;

and (b) the exemption will result in substantial cost savings. In making such a finding the

Board may consider the type, cost amount of the contract, number of persons available to

bid and such other factors as the Board may deem appropriate; and

WHEREAS, Oregon Revised Statutes 279.105 competitive bidding exemptions

will also allow exemptions as stated in the City Code; and

WHEREAS, after reviewing the fees associated with providing the requested Phase

1 professional services, staff has determined that the fees for the services as proposed by

David Evans & Associates are found to be fair and reasonable.

WHEREAS, these fees for Phase 1 are not to exceed $414,600.

NOW, THEREFORE, THE CITY OF WILSONVILLE RESOLYES AS

FOLLOWS:

1. That the City Council, serving in its role as local Contract Review Board,

will hereby exempt the award of professional services for LID #12-95-ST from competitive

bidding.

2. That the City Council, serving as the local Contract Review Board, does

hereby approve and authorize the execution of a Professional Sel'Vices Agreement by and

between the City and David Evans and Associates, Inc., to provide Phase 1 professional

services for the referenced project, a copy of which is marked Exhibit HA'\ attached hereto

and incorporated herein.
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3. Authorize the expenditures for this contract not to exceed $414,600 plus

10% contingency from:

A~oont Amoom

540-49130-5000-437 $4,059,000

ADOPTED by the City Council of the City of Wilsonville at a regular meeting

thereof this 18th day of December, 1995, and filed with the Wilsonville City Recorder this

date.

~ ..~~ ... ../
GERALD A. KRUMMEL, Mayor

ATfEST:

~~~.
San~raC. King, City Record::O-

SUMMARY of Votes:

Mayor Ktummel

Councilor Lehan

Councilor Leahy

Councilor Hawkins

Councilor Leo

Yes

Yes

Absent

Yes
Yes
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-EXHIBIT A

CITY OF WILSONVILLE
PROFESSIONAL SERVICES AGREEMENT

CANYON CREEK ROAD NORTH •• PHASE 1

THIS AGREEMENT is made and entered into as of the date first indicated on the signature page,
by and between the City of Wilsonville, Wilsonville, Oregon (hereinafter referred to as the
"City"), and David Evans and Associates, Inc., 2828 SW Corbett Avenue, Portland, OR 97201
4830 (hereinafter referred to as "Consultant").

WHEREAS, City requires services which Consultant is capable of providing, under terms and
conditions hereinafter described; and

WHEREAS, Consultant represents that it is qualified on the basis of specialized experience and
technical competence and prepared to provide such services as City does hereinafter require;

NOW, THEREFORE, in consideration of those mutual promises and the terms and conditions set
forth hereafter, the parties agreed as follows:

A. Term

The term of this Agreement shall be from the date of execution by both parties until tasks
required hereunder are complete and accepted, unless earlier terminated in accordance
herewith.

B. Consultant's Services

B.1 The scope of Consultant's services and time of performance under this Agreement
are set forth as Phase 1 Consultant Responsibilities in Exhibit A. All provisions
and covenants contained in Exhibit A are hereby incorporated by reference and
shall become a part of this Agreement as if fully set forth herein.

B.2 All written documents, drawings, and plans submitted by Consultant and intended
to be relied on for the project shall bear the signature, stamp or initials of
Consultant or Consultant's authorized Project Manager. Any documents submitted
by Consultant which do not bear Consultant's signature, stamp or initials or those
of the Consultant's authorized Project Manger shall not be relied upon by City.
Interpretation of plans and answers to questions covering Plans given by
Consultant or Consultant's Project Manager need not be put in writing unless
requested by the City and may be relied upon by City.

B.3 All agreements on the Consultant's part are contingent upon, and the Consultant
shall not be responsible for damages or be in defaUlt or be deemed to be in default
by reason of delays in performance due to third party: strikes, lockouts, accidents;
acts of God; other delays unavoidable or beyond the ConSUltant's reasonable
control, or due to shortages or unavailability of labor at established area wage
rates or delays caused by failure of the City or City's agents to furnish Information
or to approve or disapprove the Consultant's work promptly, or due to late or
slow, or faulty performance by the City, other contractors, other consultants not
under Consultant's control or governmental agencies, the performance of whose
work is precedent to or concurrent with the performance of the ConSUltant's work.
In the case of the happening of any such cause of delay, the time of completion
shall be extended accordingly.
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8.4 The existence of this Agreement between City and Consultant shall not be
construed as City's promise or assurance that Consultant will be retained for
future services unrelated to this public works project.

8.5 Consultant shall maintain confidentiality of any private confidential information and
any public information which is exempt from disclosure under state or federal law to
Which the Consultant may have access by reason of this Agreement. Consultant
warrants that its employees assigned to work on services provided in this
Agreement shall maintain confidentiality. All agreements with respect to
confidentiality shall survive the termination or expiration of this Agreement.

8.6 Consultant agrees to complete in satisfactory, proper and timely manner the
services described in attached Exhibit A.

C. Compensation

C.1

C.2

C.3

C.4

C.S

C.6

C.7

Except as otherwise set forth in this Section C, City agrees to pay Consultant not
more than $414,600.00 for performance of those services provided hereunder.
However, compensation may be less than such maximum amount and shall be
actually determined on an hourly basis as shown on the Rate Schedule attached
as Exhibit 8 which is attached hereto and incorporated herein. Compensation shall
be only for actual hours worked on this project and related direct expenses.
Consultant shall furnish with each bill for services an itemized statement showing
the amount of hours devoted to the project by Consultant as well as any agents
or employees of Consultant and any direct expenses.

During the course of Consultant's performance, if City or its Project Manager
specifically requests Consultant to provide additional services which are beyond
the scope of the services described on Exhibit A, Consultant shall provide such
additional services and bill the City at the hourly rates outlined on the attached
Standard Hourly Rate Schedule, provided the parties comply with the
requirements of Section Q. No compensation for additional services shall be paid
or owing unless both parties specifically agree to such additional compensation
and services.

Unless expressly set forth on Exhibit A as a reimbursable expense item,
Consultant shall only be entitled to the compensation amount specified in
subsections C.1 and C.2. Only those reimbursable expenses which are set forth
on Exhibit A and itemized on Consultant's bills for services shall be the basis for
which payment of those expenses by City shall be owing.

Except for amounts withheld by City pursuant to this agreement, Consultant will
be paid for services for which an itemized bill is received by City within 30 days.

City shall be responsible for payment of required fees, payable to governmental
agencies including, but not limited to plan checking, land use, zoning and all other
similar fees resulting from this project, and not specifically covered by Exhibit A.

Consultant's compensation rate includes but is not limited to salaries or wages
plus fringe benefits and contributions inclUding payroll taxes, workers'
compensation insurance, liability insurance, pension benefits and similar
contributions and benefits.

In the event Consultant's responsibilities as described on Exhibit A have been
separated into two or more phases, then Consultant shall not be entitled to any
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compensation for work performed directly on a later category of responsibilities
unless and until City specifically directs that Consultant proceed with such work.

D. City's Project Manager

City's Project Manager is Constance J. Sylvester. City shall give Consultant prompt
written notice of any redesignation of its Project Manager.

E. Consultant's Project Manager

Consultant's Project Manager is David Bick and Principal-in-Charge is Bruce Magnuson.
In the event that Consultant's designated Project Manager or Principal-in-Charge are
changed, Consultant shall give City prompt written notification of such redesignation. In
the event that City receives any communication from Consultant of whatsoever nature
which is not executed by Consultant's designated Project Manager, City may request
clarification by Consultant's Project Manager, which shall be promptly furnished.

F. Project Information

City shall provide full information regarding its requirements for the Project. Consultant
agrees to share all project information, to fUlly cooperate with all.corporations, firms,
contractors, pUblic utilities, governmental entities, and persons involved in or associated
with the Project. No information, news or press releases related to the Project, whether
made to representatives of newspaper, magazines or television and radio stations, shall
be made without the authorization of City's Project Manager.

G. Duty to Inform

If at any time during the performance of this Agreement, or any future phase of this
Agreement for which Consultant has been retained, Consultant becomes aware of actual
or potential problems, faults or defects in the project or any portion thereof, any
nonconformance with the federal, state or local law, rule, or regulation, or has any objection
to any decision or order made by City with respect to such laws, rules or regulations,
Consultant shall give prompt written notice thereof to City's Project Manager. Any delay
or failure on the part of City to provide a written response to Consultant shall neither
constitute agreement with nor acquiescence to Consultant's statement or claim, nor
constitute a waiver of any of City's rights.

H. Consultant is Independent Contractor

H.1 Consultant shall be and herein declares that it is an independent contractor for all
purposes and shall be entitled to no compensation other than compensation
provided for under Section C of this Agreement. Consultant binds Itself, its
partners, officers, successors, assigns and legal representatives to the City.
Consultant shall be completely independent and solely determine the manner and
means of accomplishing the end result of this Agreement, and City does not have
the right to control or interfere with the manner or method of accomplishing said
results. City, however, has the right to specify and control the results of the
Consultant's responsibilities.

H.2 SUbcontracting: City understands and agrees that only those special consulfiny
services identified on Exhibit A may be performed by those persons identified on
Exhibit A and not by Consultant. Consultant acknowledges such services are
provided to City pursuant to a sUbcontract(s) between Consultant and those who
provide such services. Consultant may not utilize any subcontractors or in a:'ly
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way assign its responsibility under the Agreement without first obtaining the
express written consent of the City.

H.3 Consultant shall be responsible for and indemnify and defend City against any
liability, cost or damage arising out of Consultant's use of such sUbcontractor(s)
and subcontractor's negligent acts, omissions, or errors. Subcontractors will be
required to meet the same insurance requirements of Consultant under this
Agreement. Unless otherwise specifically agreed to by City, Consultant shall
require that sUbcontractors also comply with and be subject to the provisions of
this Section H.

H.4 Consultant shall make prompt payment of any claim for labor, materials or services
furnished to the Consultant by any person in connection with this Agreement as
such claim becomes due. Consultant shall not permit any lien or claim to be filed or
prosecuted against the City on account of any labor or material furnished to or on
behalf of the Consultant. If the Consultant fails, neglects or refuses to make
prompt payment of any such claim, the City may pay such claim to the person
furnishing the labor, materials or services and charge the amount of the payment
against funds due or to become due the Consultant under this Agreement.

H.B No person shall be employed under the terms of this agreement as described
herein in violation of all wage and hour laws.

H.6 Consultant shall make prompt payment as due to any person, co-partnership,
association or corporation, furnishing medical, surgical and hospital care or other
needed care and attention, incident to sickness or injury, to the employees of such
Consultant of all sums which the Consultant agrees to pay for such services and
all monies and sums which the Consultant collected or deducted from the wages of
employees pursuant to any law, contract or agreement for the purpose of
providing or paying for such service.

H.7 Should Consultant elect to utilize employees on any aspect of this Agreement,
Consultant shall be fully responsible for payment of all withholding reqUired by
law, including but not limited to taxes, inclUding payroll, income, Social Security
(FICA) and Medicaid. Consultant shall also be fully responsible for payment of
salaries, benefits, taxes, Industrial Accident Fund contributions and all other
charges on account of any employees. Consultant shall pay to the Department of
Revenue all sums withheld from employees pursuant to ORS 316.167. All costs
incident to the hiring of assistants or employees shall be Consultant's
responsibility. Consultant shall indemnify, defend and hold City harmless from
claims for payment of all such expenses. Unless otherwise expressly set forth on
Exhibit A as a reimbursable expense item, specific costs associated with items set
forth in this paragraph shall be deemed as fUlly and conclusively included in the
rate upon which consultants compensation is based.

H.8 No person shall be denied or subjected to discrimination in receipt of the benefits
of any services or activities made possible by or resulting from this Agreement on
the grounds of sex, race. color, creed, marital status, age, disability or national
origin. Any violation of this prOVision shall be grounds for cancellation, termination
or suspension of the Agreement in whole or in part by the City.
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I. Indemnity and Insurance

1.1 Consultant acknowledges responsibility for liability arising out of the performance
of this Agreement and the attachments thereto, and all liability resulting from or
incidental to the acts, performance or errors or omissions of the Consultant or
anyone acting on behalf of Consultant in connection with or incidental to the work
performed under the contract. Consultant shall hold City harmless from and
indemnify City of any and all liability, settlements, loss, costs, expenses,
attorney's fees and damages in connection with any action, suit, or claim resulting
or allegedly resulting from Consultant's negligent acts, omissions, errors or willful
misconduct provided pursuant to this Agreement or from Consultant's failure to
perform its responsibilities as set forth in this agreement. The review, approval or
acceptance by City, its Project manager or City of Wilsonville employees of
documents or other work prepared or submitted by Consultant shall hot relieve
Consultant of its responsibility to provide such materials in full conformity with
City's requirements as set forth in this Agreement and to indemnify City from any
and all costs and damages resulting from Consultant's failure to adhere to the
standard of performance described in Section 1.2.3. The provisions of this section
shall survive termination of this Agreement.

1.2 Insurance Requirements and Consultant's Standard of Care.

1.2.1 Consultant shall provide City with evidence of the following insurance
coverages prior to the commencement of the work. A copy of each
insurance policy, issued by a company currently licensed in the State of
Oregon, and certified as a true copy by an authorized representative of
the issuing company or at the discretion of the City, in lieu thereof, a
certificate in a form satisfactory to City certifying to the issuance of such
insurance shall be furnished to City. Unless specifically set forth on Exhibit
A, expenses relating to the cost of insurance shall not be the basis for
additional reimbursement to Consultant.

1.2.2 The City agrees that in accordance with generally accepted construction
practices, the construction contractor will be required to assume sole and
complete responsibility for job site conditions during the course of
construction of the project, inclUding safety of all persons and property.

1.2.3 In the performance of its professional services, the Consultant shall use
that degree of care and skill ordinarily exercised under similar circumstances
by reputable members of its profession practicing in the Portland
Metropolitan Area. The Consultant will reperform any services not meeting
this standard without additional compensation. Consultant's reperformance
of any services, even if done at City's request, shall not be considered as
a limitation or waiver by City of any other remedies or claims it may have
arising out of consultant's failure to perform in accordance with the
applicable standard of care or this Agreement.

1.2.4 Consultant shall furnish the City a certificate evidencing the date, amount
and type of insurance that has been procured pursuant to this Agreement.
All policies shall be written on an "occurrence basis," except for
Consultant's Professional Liability Insurance Which may be written on a
"claims made" basis, provided it shall endeavor to be maintained in full
force for not less than four (4) years following Consultant's performance
under this Agreement. All policies shall provide for not less than 30 days'
written notice to the City before they may be revised, non-renewed, or
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canceled. The Consultant shall endeavor to provide for not less than 30
days' written notice to the City before the policy coverage may be
reduced. Excepting professional liability and worker's compensation
coverage, all policies shall provide an endorsement naming the City, its
officers, employees and agents as additional insureds. In the event the
policy lapses during performance, the City may: treat said lapse as a
breach; terminate this Agreement and seek damages; withhold progress
payments without impairing obligations of Consultant to proceed with
work; pay an insurance carrier (either Consultants' or a sUbstitute) the
premium amount and withhold that amount from payments; and, use any
other remedy provided by this Agreement or by law.

1.2.5 Insurance Requirements. The Consultant, its subcontractors, if any, and all
employers working under this Agreement are subject employers under the
Oregon Worker's Compensation Law and shall comply with ORS 656.017
which requires them to provide workers' compensation coverage for all their
subject workers. The Consultant will maintain throughout this Agreement
the following insurance:

1.2.5.1

1.2.5.2

1.2.5.3

1.2.5.5

1.2.5.4

Workers' compensation and employers liability insurance as
required by the State Where the work is performed.

Comprehensive automobile and vehicle liability insurance
covering claims for injuries to members of the public and/or
damages to property of others arising from the use of motor
vehicles, including on-site and off-site operations, and owned,
non-owned, or hired vehicles, with $500,000 combined single
limits.

Commercial general liability insurance covering claims for injuries
to members of the pUblic or damage to property of others
arising out of any covered negligent act or omission of the
Consultant or of any of its employees, agents or
subcontractors, with $1,000,000 per occurrence and in the
aggregate.

Professional liability insurance of $500,000 per occurrence and
in the aggregate, inclUding contractual liability coverage. If
Consultant proposes using subcontractors, in addition to any
other requirements of this Agreement, City may require
subcontractors to provide Professional Liability Insurance,
provided the amount and form of coverage complies with the
requirements of paragraphs 1.2.1, 1.2.2, 1.2.3, 1.2.4 and 1.2.5.4.

City will be namedas an additional insured with respect to
Consultant's liabilities hereunder in insurance coverages
identified in items 1.2.5.2 and 1.2.5.3.

1.2.6 The coverage provided by these policies shall be primary and any other
insurance carried by City is excess. Consultant shall be responsible for
any deductible amounts payable under all policies of insurance. In the
event a dispute arises between City and Consultant for which Consultant
has obtained insurance. the maximum amount which may be withheld by
City for all such claims shall be no more than the amount of the applicab~e
insurance deductible.
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J. Early Termination

J.1 This Agreement may be terminated prior to the expiration of tho agreed upon
terms:

J.1.1 By mutual written consent of the parties;

J.1.2 By City for any reason within its sole discretion, effective upon delivery of
written notice to Consultant by mail or in person, or at such later date as
may be established by the City; and

J.1.3 By Consultant, effective upon seven days prior written notice in the event
of substantial failure by the City to perform in accordance with the terms
through no fault of the Consultant.

J.2 If City terminates the Agreement in whole or in part due to default or failure of
Consultant to perform services in accordance with this Agreement, City may
procure, upon reasonable terms and ina reasonable manner, services similar to
those so terminated. In addition to any other remedies the City may have,
Consultant shall be liable for all costs and damages incurred by City in procuring
such similar service, and the Contract shall be in full force to the extent not
terminated.

J.3 If City terminates the Agreement for its own convenience, payment of Consultant
shall be prorated to and include the day of termination and shall be in full
satisfaction of all claims by Consultant against City under this Agreement.

J.4 Termination under any provision of this paragraph shall not affect any right,
obligation or liability of Consultant or City which accrued prior to such termination.
Consultant shall surrender to City items of work or portions thereof, referred to in
Section N for which Consultant has received payment, or City has made
payment. City retains the right to elect whether or not to proceed with actual
construction of the project.

K. Suspension of Work

City may suspend, delay or interrupt all or any part of the work for such time as the City
deems appropriate for its own convenience by giving written notice thereof to Consultant.
An adjustment in the time of performance or method of compensation shall be allowed as a
result of such delay or suspension unless the reason for the delay is within the
Consultant's control. Ci~ shall not be responsible for work performed by any
subcontractors after notice of suspension is given by City to Consultant.

L. Subconsultants and Assignments

L,1 Consultant shall not enter into any SUbcontracts for any of the work scheduled
under this contract without obtaining prior written approval from the Project
manager. The Consultant shall ensure that in all subcontracts entered into by the
Consultant pursuant to this contract, the City is named as an express third party
beneficiary of such subcontracts with full rights as such. Consultant
acknowledges such services are provided to City pursuant to a subcontract(s)
between Consultant and subcontractor(s). City incurs no liability to third persons
for payment of any compensation provided herein to Consultant. Any attempted
assignment of this contract without the written consent of City shall be void.
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Except as otherwise specifically agreed, all costs for services performed by others
on behalf of Consultant shall not be subject to additional reimbursement by City.

L.2 City shall have the right to let other agreements be coordinated with this
Agreement. Consultant shall cooperate with other firms, engineers or
subconsultants on the project and the City so that all portions of the project may
be completed in the least possible time within normal working hours. Consultant
shall furnish other engineers and subconsultants and affected pUblic utilities,
whose designs are fitted into Consultant's design, detail drawings giving full
information so that conflicts can be avoided.

M. Access to Records

The City, Secretary of State's Office of the State of Oregon, the Federal Government and
the duly authorized representatives of any of the above, shall have access to the books,
documents, papers, records and receipts of the Consultant which are directly pertinent to
this agreement for the purpose of making audit, examination, excerpts and transcripts.
The City, Secretary of State's Office of the State of Oregon, the federal Government and
authorized representatives shall have the authority to inspect, audit and copy from time to
time, any records of the Consultant regarding billings or work under this agreement for a
period of four years after the completion or termination of this contract.

N. Work is Property of City

N.1 Originals or Certified copies of the original work forms, including but not limited to
documents, drawings, tracings, surveying records, mylars, papers, diaries,
inspection reports and photographs, performed or produced by Consultant under
this Agreement shall be the exclusive property of City and shall be delivered to
City prior to completion or termination of this contract and prior to final payment.
Any statutory or common law rights to such property held by Consultant as
creator of such work shall be conveyed to City upon request without additional
compensation. Upon City's approval and proVided City is identified in connection
therewith Consultant may include Consultant's work in its promotional materials.

N.2 Consultant shall not be held liable for any damage, loss, increased expenses or
otherwise caused by or attributed to the reuse, by City or their designees, of all
work performed by Consultant pursuant to this contract without the express
written permission of the Consultant.

O. Law of Oregon

The Agreement shall be governed by the laws of the State of Oregon. The Agreement
provisions required by ORS Chapter 279 to be included in public agreements are hereby
incorporated by reference and shall become a part of this Agreement as if fully set forth
herein. Consultant shall adhere to all applicable federal and state laws, inclUding but not
limited to laws, rules, regulations, and policies concerning employer and employee
relationships, workers' compensation, and minimum and prevailing wage requirements.
Any certificates, licenses or permits which Consultant is required by law to obtain or
maintain in order to perform work described on Exhibit A, shall be obtained and maintained
throughout the term of this Agreement.

P. Adherence to Law

Consultant shall comply with all federal, state and local laws and ordinances, rules and
regulations applicable to the work under this contract,. Consultant agrees that the public
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contract law provisions contained in ORS chapter 279 shall apply to and govern the
performance of this contract. Consultant shall certify compliance with ORS 670.600.
Further, Consultant agrees to comply with applicable provisions of and amendments to
the Civil Rights Act of 1964, Section V of the Rehabilitation Act of 1973 and with all
applicable requirements of federal and state and rehabilitation statutes, rUles and
regulations. Contractor shall also comply with the Americans with Disabilities Act of 1990,
ORS 659.425, and all regulations and administrative rules established pursuant to those
laws. Further, all certificates, licenses or permits, which the consultant Is required by law
to obtain or maintain in order to perform work described in Exhibit A, shall be obtained and
maintained throughout the term of this agreement.

Q. Modification

Any modification of the provisions of this Agreement shall not be enforceable unless
reduced to writing and signed by both parties. A modification is a written document,
contemporaneously executed by City and Consultant, which increases or decreases the
cost to City over the agreed sum or changes or modifies the scope of service or time of
performance. No modification shall be binding unless executed in writing by Consultant
and City. In the event that Consultant receives any communication of whatsoever nature
from City, which communication Consultant contends to give rise to any modification of
this Agreement, Consultant shall, within thirty (30) days after receipt, make a written
request for modification to City's Project Manager. Consultant's failure to submit such
written request for modification in the manner outlined herein may be the basis for refusal
by the City to treat said communication as a basis for modification. In connection with any
modification to the contract affecting any change in price, Consultant shall submit a
complete breakdown of labor, material, equipment and other costs. If Consultant incurs
additional costs or devotes additional time on project tasks which were reasonably
expected as part of the original agreement or any mutually approved modifications, then
City shall be responsible for payment of only those costs for which it has agreed to pay.

R. Other Conditions

R.1 Except as otherwise provided in paragraphs R.1.1, R.1.2, and R.1.3 Consultant
represents and agrees that the contract specifications and plans, if any, prepared
by the Consultant will be adequate and sufficient to accomplish the purposes of
the project; and further, that any review or approval by the owner of the plans and
specifications shall not be deemed to diminish the adequacy of Consultant's work.

R.1.1 Subsurface Investigations. In soils, foundation, ground water, and other
sUbsurface investigations, the actual characteristics may vary significantly
between successive test points and sample intervals and at locations
other than where observations, exploration, and investigations have been
made. Because of the inherent uncertainties in subsurface evaluations,
changed or unanticipated underground conditions may' occur that could
affect total Project cost and/or execution. These conditions and
cosVexecution effects are not the responsibility of the Consultant.

R.1.2 Opinions of Cost, Financial Considerations. and Schedules. In prOViding
opinions of cost, financial analyses, economic feasibility projections, and
schedules for the Project, Consultant has no control over cost or price of
labor and materials; unknown or latent conditions of existing equipment or
structures that may affect operation or m.. aintenance costs; competitive
bidding procedures and market conditions; time or quality of performance
by third parties; quality, type, management, or direction of operating
personnel; and other economic and operational factors that may materiaSy
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affect the ultimate Project cost or schedule. Therefore, Consultant makes no
warranty that Owner's actual Project costs, financial aspects, economic
feasibility, or schedules will not vary from Engineer's opinions, analyses,
projections, or estimates.

R.1.3 Record Drawings. Record drawings, if required, will be prepared, in part, on
the basis of information compiled and furnished by others, and may not
always represent the exact location, type of various components, or exact
manner in which the Project was finally constructed. Consultant is
responsible for any errors or omissions about which the Consultant knew
or should have known in the information from those employees or firms
employed by the Consultant under the terms of the contract as stated
therein that is incorporated into the record drawings.

R.2 Notwithstanding any acceptance or payments, City shall not be precluded or
stopped from recovering from Consultant, or its insurer or surety, such damages
as may be sustained by reason of Consultant's failure to comply with the terms of
this Agreement. A waiver by City of any breach by Consultant shall not be
deemed to be a waiver of any subsequent breach by Consultant.

S. Assignments of Products Rights

The Consultant hereby assigns to the City all rights, title and interest, including but not
limited to copyright rights, all notes, designs, drawings, specifications, technical data
reports, computer programs and documentation, and other materials resulting from the
Consultant's work under this contract.

T. Integration

This agreement constitutes the entire agreement between the parties. No waiver,
consent, modification or change of terms of this agreement shall bind either party unless in
writing and signed by both parties. Such waiver, consent, modification or change, if
made, shall be effective only in the specific instance and for the specific purpose given.
There are no understandings, agreements, or representations, oral or written, not specified
herein regarding this agreement. Consultant, by the signature below of its authorized
representative, hereby acknowledges that he/she has read this agreement, understands it
and agrees to be bound by its terms and conditions.

U. Miscellaneous I General

Consultant binds itself, its partners, officers, successors, assigns and legal
representatives to the City under the terms and conditions of this agreement as described
herein.

PROfESSIONAL SERVICES AGREEMEl'iT
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The CONSULTANT and the CITY hereby agree to all provisions of this AGREEMENT.

IN WITNESS WHEREOF, the parties by their signatures below enter into this Agreement this
_____ day of , 19_

CONSULTANT:

David Evans and Associates, Inc.

By
Typ-e-rd~o""'r----------------

Printed Name:, _

Title: _

Mailing
Address:

2828 SW Corbett Avenue
Portland, OR 97201-4830

Employer 10. No., _

CITY OF WILSONVILLE:

By
Co::"ns=:it:=a=nc~e::-TJ-.'I"'I's:-:lylr:-:ve~s:'tt'="er::--------

Project Manager

Attest:

Sandy King
City Recorder

Mailing
Address:

30000 SW Town Center Loop East
Wilsonville, OR 97070

Approved as to form:

Michael E. Kohlhoff
City Attorney
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EXlDBIT "A"
Scope of Services

SCOPE OF PROJECT

The Canyon Creek Road North Local Improvement District (LID) will construct Canyon
Creek Road North as a new commercial/industrial street from Elligsen Road to Boeckman
Road for approximately 6700 feet. The new street will have curb to curb width of 48 feet
and right-of-way width of 62 feet. The street section will have two travel lanes, one in each
direction, a median lane, bike lanes, sidewalks, and potential planting strips. The project
will also include the construction of 7300 feet of sanitary sewers, 5500 feet of storm sewers
and 1350 feet of water line. A traffic signal will be constructed at the intersection of

§)@UOU Elligsen Road and Canyon Creek Road North. Street lights will also be included.

Improvements to Elligsen Road at Canyon Creek Road North will also be included to
improve sight distance. Sight distance requirements at Boeckman Road will be evaluated
and improvements will be made if required.

SPECIFIC SCOPE OF SERVICES

Provide surveying, and engineering services for this project based on the scope of services
described herein.

Phase 1 Consultant Responsibilities:

Task 1.0 Management and Administration
Task 2.0 Surveying and Base Mapping
Task 3.0 Preliminary Design
Task 4.0 Right-of-Way Services
Task 5.0 Final Design
Task 6.0 Bidding Period
Task 7.0 Additions

Phase 2 Consultant Responsibilities:

Task 8.0 Preconstruction Services
Task 9.0 Construction Engineering
Task 10.0 Additions

PHASE 1 CONSULTANT RESPONSIBILITIES:

Task 1.0 Management And Administration

1.1 Project MQllagelllell1

1.1.1 Provide the management, coordination, and direction to the project team and
subcol1sultant to complete 111C project on-time and on-budget.

Exlzibit itA"
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1.1.2 Prepare monthly progress reports.

1.1.3 Schedule project team meetings and prepare meeting agendas.

1.1.4 Perform cost analysis for System Development Charges (SDC's) breakdown.

1.1.5 Prepare calculations of final LID costs and make determination of assessment
spread.

1.2 Project Coordination

The proposed approach to project coordination during design is to hold a weekly project
meeting with key project team members and representatives from City of Wilsonville,
Washington County, Clackamas County, participating property owners, and others as
needed, such as DEQ, DSL, and the Army Corps of Engineers (ACOE). This meeting will
have a specific agenda addressing and resolving project issues as they are encountered. It is
assumed that 16 coordination meetings will be held during the design phase. Coordination
meetings will also be held during the construction phase. Frequency of the meetings will be
determined after bidding.

1.2.1 Coordinate project activities with the City of Wilsonville, Clackamas County,
and Washington County including design reviews. For the purpose of this
scope, it was assumed that a formal design review will be conducted at the
completion of preliminary design (30%), design development (60%), detailed
design (90%), and final design (100%). In addition to weekly coordination
meetings, four formal design review meetings will be held.

1.2.2 Coordinate storm drainage and water quality treatment.

1.2.3 Coordinate with private utilities including power, phone, cable and gas
companies. All utilities coordination is assumed to be included in the weekly
meetings.

1.2.4 Coordinate with adjacent property development design teams or property
owners which will affect the roadway design. This will be covered in the
weekly coordination meetings. Prior approval by the City's Project
Coordinator will be obtained before any work with adjacent development
occurs.

1.2.5 Coordinate throughout the project with arboricultural subconsultant on tree
removal plan, treatment ofadjacent trees to remain, and planting of new street
trees. For arboricultural services, DEA shall subcontract with Dick Proudfoot
ofPruett Incorporated.

E:dzibJI ".4"
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1.3 Project Scheduling

1.3.1 Prepare and submit an activities list and schedule to the City immediately
following the notice-to-proceed. The schedule will show appropriate
milestones for the project including intermediate and final submittal dates for
design documents, and key decision points. For the purpose of this proposal
it was estimated that the notice-to-proceed will be given in late-December
1995, and that construction documents will be completed by late-March 1996.

1.3.2 Revise project schedule to reflect changes in the project.

Task 2.0 Surveying And Base Mapping

§)@uoD 2.1 Control Survey

2.1.1 Establish horizontal and vertical survey control for the project.

2.2 Alignment and Profile Survey

2.2.1 Propose project alignment and stationing of road to City and County based on
the proposed centerline alignment by the DEA. The horizontal alignment will
be based on 35 mile per hour design speed and prior work performed by the
City staff for the extension of Canyon Creek Road south of Boeckman Road.
Conceptual alignment drawings will be presented to the City for approval.

2.2.2 Prepare a vertical alignment of the road segment. The vertical alignment will
be based on 35 mile per hour design speed and prior work by the City.

2.2.3 Easements and Right-of-Way. Determine easement and right-of-way needs
for construction, detours, slopes, drainage, street section, and sewer trunk.

2.2.4 Make presentation at a City Council work session. Present tree removal plan,
make recommendations for trees that will remain, and make
recommendations for street tree species and locations. For the trees that will
remain, present a tree protection plan describing methodologies for protecting
trees throughout the construction period.

2.3 Fielll Topographic Survey and Base Map

2.3.1 Complete the topographic survey and field tie existing features along the
project corridor to approximately 50 feet outside the proposed right-of-way or
easement line left and right and at EIligsen Road, Boeckman Road and
approximately 1.500 feet south ofBoeckman Road to show conformance with
the adopted alignment of Canyon Creek Road. Features to be shown include
trees six inches or more in diameter (DBH). utilities, fences, area lights,
culverts. driveways. walks. traffic and other pennanent signs, and structures
as accessible. Underground features such as utility line sizes and invert

Exhihit >fA ..
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elevations, fuel tanks, wells, septic tanks, and drain fields will be shown as
indicated by surface features and other information including as-built
drawings and utility company data. Existing striping will be located where
needed to design the project striping.

2.3.2 DEA will incorporate the field topographic data into the base map and
prepare a digital terrain model.

2.4 Right-of-Way Mapping and Surveying

2.4.1 Perform right-of-way research (surveys, plats, deeds, etc.) to resolve roadway
centerline and establish right-of-way lines and required utility easements for
the project.

2.4.2 Prepare parcel descriptions and exhibit maps to City and County standards as
needed for utility easements and/or additional right-of-way.

2.4.3 Mark existing and proposed right-of-way and easement lines for a.cquisition
purposes.

2.4.4 Prepare and file right-of-way map to the City of Wilsonville standards for
preconstruction survey per ORS 209.150.

2.4.5 Determine how right-of-way dedications will affect the State of Oregon and
the City land use planning regulations pertaining to lot line adjustments and
partition platting. Prepare recommenda.tions for review by the City and
property owners. Lot line adjustments, partition platting, or other land use
planning actions are not included in work scope.

Task 3.0 Preliminary Design

3.1 Alignment and Grade.

Work with City and County staff in determining the alignment and profile grade of project
streets in accordance with Task 2.0 and previously approved alignment.

3.2 Drainage, Water Quality ami Erosion COlltrol Plans

Design to City and County street standards, the drainage system and erosion control plan
with provisions for surface water treatment. Coordinate erosion control and surface water
treatment measures with the City and County early in design. Submit copies of drainage
calculations and drainage basin maps for review. Drainage system will be sized for the
effected drainage basins. Design will be coordinated with the City's Master Plan for basin
detention.

Provide water quality and identitY treatment site(s). The water quality site(s) will be
incorporated with the wetland site if possible.

Exhibit "A "
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3.3 Geotechnical Investigation and Pavemmt Design

3.3.1 Geotechnical investigation services and pavement design services will be
provided by Pavement Services, Inc. (PSI), a subconsultant ofDEA.

3.3.2 The pavement investigation will consist of field and laboratory testing to
determine the subgrade conditions for design of new pavement for Canyon
Creek Road North. The pavement investigation will include the section of
Elligson Road that will be reconstructed to improve sight distance. The
structural condition of other adjacent areas on Elligson Road and adjacent
areas on Boeckman Road will be visually inspected. Based on this visual
inspection, overlay needs will be discussed with the City's Project
Coordinator. No overlay design will be performed as part of this scope. The
proposed scope of work is outlined below.

a. Eight test pits will be excavated to a depth of about 10ft., using a small,
rubber-tired backhoe. A qualified engineer or geologist provided by PSI
will log each excavation, obtain representative samples of the soils
encountered, and conduct Torvane shear strength tests in the sidewalls of
the excavation. Bag samples of representative materials will be obtained
for laboratory testing. To assist PSI in locating the test pits in the field,
DEA will provide preliminary centerline stakes. Three test pits will be
excavated along the sanitary sewer alignments.

b. Laboratory tests will be conducted to provide data on the important
physical characteristics of the subsoils, essential for engineering studies
and analyses. The following tests are anticipated:

• Water content determinations
• Five Atterberg limit (ASTM D4318) determinations
• Two moisture - density (AASHTO T-99) compaction tests
• Two specific gravity (ASTM D 854) determinations
• Two triaxial resilient modulus tests (AASHTO T-292) on

undisturbed (push tube samples) and 2 tests on compacted
samples.

c. The field and laboratory test data will be compiled and reviewed. The
traffic loading tbr the pavement design wiII be estimated based on traffic
data provided by DKS Associates, the traffic engineering consultant on
this project. The thickness of the pavement for widening and neW
construction will be designed. The pavement designs will be prepared in
accordance with the procedures of the 1993 AASHTO Guide for Deshm
of Pavement Stolctures. Rigid pavement design wiII be employed.
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d. The results of the pavement investigation and the design
recommendations will be presented in a final report after City review.
Five copies of the report will be submitted.

e. The construction plans and specifications dealing with pavement design
will be reviewed. Scoring plan will be prepared and coordinated with
utility design (i.e. manhole and water valve placements).

3.3.3 Geotechnical borings and/or test pit locations will be surveyed and added to
the project base map for referencing during final design.

3.4 Utility Desigll

3.4.1 Perform preliminary utilities design for the Boeckman Creek Sanitary Sewer
Trunk and water main extension. Design will meet the City of Wilsonville
standards and specifications. Water and sanitary sewer service lateral sizing
will be provided by the City or the adjacent property owners. The following
services are assumed.

a. The existing I8-inch water line adjacent to the proposed Canyon Creek
Road North will be extended between Burns Way and Elligsen Road.
This will be an 8-inch line. Fire Hydrants will be designed along the
entire alignment of Canyon Creek Road North as well as service laterals
for the adjacent properties.

b. DEA will design the extension of the City's existing sanitary sewer trunk
south of Boeckman Road. Approximately 7,300 feet of new sewer line
will be designed. The design will include the Boeckman Road diversion
in accordance with the City's Sanitary Sewer Master Plan. The northerly
extension of the sewer trunk will terminate just north of the intersection of
Canyon Creek North and Burns Way. DEA will develop a revegetation
plan for the disturbed areas along the sewer trunk corridor. For distrubed
areas within jurisdictional wetlands, DEA will prepare wetland mitigation
plans, as described in Task 5.0 - Final Design, and in accordance with the
requirements ofDEQ, DSL and the ACOE.

3.4.2 The locations and elevations of existing utilities and options for resolving
conflicts will be investigated. This work will include "pot-holing" crossings
and other areas to identify and eliminate conflicts. The costs for "potholing"
work will be included in the fees and payments for Phase 1. Once
"potholing" data is obtained and mapped, DEA will provide it to the agency
or company that owns and operates the utility.
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3.4.3 Prepare a Utility Conflict Report and send utility conflict letters to the
affected utility companies describing the conflicts that exist, and the required
adjustment to eliminate the conflict. The schedule for making the necessary
adjustment ahead of the beginning ofroad construction will be identified.

3.4.4 Assign coordinator for utilities and meet with utilities as needed. Provide
utility companies prints of City approved preliminary vertical and horizontal
alignments, from Task 2.0 and previously approved alignments.

3.5 Preliminary Traffic Design.

3.5.1 Preliminary Traffic Design

§)@@ a. Traffic signal at Canyon Creek Road North and Elligsen Road

• Meet with City and County staff to review conceptual design and
design parameters based on traffic report prepared by DKS
Associates. The traffic report will include an analysis in sufficient
detail to ensure that properties within the local improvement district
can be served at Level of Service (LOS) D or better when they are
fully developed with the planned improvements.

• Meet with electric utility company representative to locate future
source ofpower location and extending power location and extending
power to the signal service cabinet.

• Prepare preliminary traffic signal detector, pedestrian and opticom
plan.

• Include intersection lighting as part of the traffic signal plan.

• Design will be in accordance with the MUTCD, ODOT's Guide to
Consultants and Local Government Agencies Preparing Traffic
Signal Plans and local electrical codes and meet City and County
design format.

b. Prepare preliminary signing and pavement marking plans in accordance
with the MUTCD and City standards.

c. Provide preliminary temporary protection and direction of traffic
(TP&DT) as appropriate for construction activities.

3.6 Street Liglttillg Desigll

3.6.1 Prepare preliminary street lighting plans. Lighting plans will be in
accordance with City and AASHTO standards.

a. Obtain lighting design requirements and review with City staff.
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b. Prepare lighting photometric data to detennine stl'eet light spacing and
mounting heights.

3.7 Permits a1ldAge1lcy Approvals

3.7.1. Flood plain, Wetlands and Significant Natural Resources.

a. Meet with the City and property owners to discuss potential sites for
water quality and wetland mitigation. Once an agl'eement between the
City and property owners is reached, a meeting with DEQ, DSL, and
ACOE will be held.

b. Delineate all wetlands within the project area based on state and federal
guidelines for wetland identification. Specific delineations will include
the road corridor within 50 feet each side of centerline; sanitary sewer,
stann sewer, water mains, and other utilities within 25 feet each side of
centerline; and areas of wetland mitigation and water quality treatment.
Utilize to the maximum extent possible, work previously performed.

c. Survey delineated wetland boundaries and show wetland locations in the
project base map. Provide additional wetland topographic information as
needed, such as water elevations or underwater cross sections safely
obtainable by wading.

d. Identify existing wildlife habitat based on state and federal standards.

e. Coordinate with regulatory agencies and City staff. This includes one site
meeting with DSL, U.S. Army Corps of Engineers, City and County staff.

f. Prepare designs for the wetland and floodplain impact mitigation to
comply with City, County, State and Federal regulations.

3.7.2 Prepare application and drawings for required DSLIACOE pennits associated
with wetlands permits.

3.8 Landscape Desigll

3.8.1 Meet with the City and LID participants to determine landscape requirements.

3.8.2 Prepare preliminary landscape plans based on the preliminary street design
and project requirements. A preliminary planting plan and irrigation plan will
be developed and presented to the City for review and approval.

3.8.3 Work with City staff and Pruett Incorporated to protect and preserve trees
where possible. These services will be conducted on a time and material
basis at the direction of the City and DEA's Project Manager. DEA will work
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Task 4.0

with the City and Pruett Incorporated to provide design and construction
techniques which will enhance the survival of trees that will remain.

Right-of-Way Services

Perform right-of-way services based on approved preliminary design.

4.1 Residential and Industrial Properties, PartialAcquisitiolls.

4.1.1 Upon project authorization, identify properties that will be impacted by the
project including properties impacted by easements for sanitary sewers, storm
drains, water mains, and the inundation area of the City's Boeckman Creek
Detention Facility. Deternline ownership of all impacted properties. Mail
letter informing all owners that the project will affect their property. Provide
questionnaire and return envelope to determine the best time to call,
willingness to donate, and names of any tenants. Provide one contact person
for all owner questions and updates. Notify any affected tenants.

4.1.2 Identify additional impacted properties, if any, as design progress. Mailletter
and contact owners as in 4.1.1.

4.1.3 Contact owners when design progresses sufficiently to identify actual right
of-way and utility easement needs. O""'lierS within the local improvement
district have stated that property necessary for rights-of-way and utility
easements will be donated. Give owners outside the LID the opportunity to
donate property. Arrange appraisal inspections with owners unwilling to
donate. Offer owners the opportunity to meet with appraiser during
inspection.

4.1.4 Inspect properties for appraisal. Conduct market study and write appraisal
reports.

4.1.5 Provide appraisal review to establish just compensation.

4.1.6 Prepare conveyance documents. (Or, at the City's option, use City's format.)
Obtain approval of document format and determination of just compensation
from City. Incorporate legal descriptions provided in 2.4.2.

4.1.7 Present offers and negotiate agreements. Administer relocation of any
personal property.

4.1.8 Arrange payment and closing. Deliver deed to City.

4.1.9 Document all actions and contacts.

ExhibU"A ••
Page 9 of17

AMI\1II1R m.., I An.!k nil ..,lItMUiI( 11 ""'WI i\lt 11IllH "'0\ RU,>



Task 5.0 Final Design

5.1 Constrllction Plans

5.1.1 Before beginning any fmal construction plans, DEA will meet with City and
County staff to refine design elements and to focus on the parameters of the
design.

5.1.2 Prepare and organize all construction drawings. Identify which City and
County standard drawings are needed. The construction plans format will be
in accordance with City and APWA standards. Details will show pay limits
for the bid items.

5.1.3 Construction plans will include previously prepared City plans for the
Boeckman Creek Storm Water Detention Facility.

5.1.4 Design plans will show the existing septic tanks and drain fields, fuel tanks,
area lights, and wells within existing and proposed easements and rights-of
way. Also locate by field survey and show manholes, catch basins, valves,
culverts, utility poles, utility lines (alignment, size, invert elevation and
depth), existing easements, utility lines and sizes, property corners, and
approximate property lines. Field survey will be provided during design to
collect additional data for design.

5.1.5 Prepare cross-sections at 50 foot intervals.

5.1.6 Prepare drainage and erosion control plans.

5.1.7 Prepare water quality/wetland mitigation plans including landscape and
irrigation plans (if required) for wetland mitigation construction.

5.1.8 Prepare sanitary sewer, water, street, storm drain and utility plans. Profiles
will be prepared for street plans, sanitary sewer plans, and all other utilities.
Plans will show proposed right-of-way and easement lines.

5.1.9 Prepare plans for signing, striping, illumination, street lighting and signals.
Initial traffic signal timing and opticom phasing will be included.

5.1.10 Prepare construction traffic control plans showing pavement section,
alignment and grade.

5.1.11 Prepare landscape plans including details and irrigation plans.

5.1.12 Determine estimated quantities for bid items.

5.1.13 Provide mylar ofcontract plans.
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5.1.14 Provide data for initial signal timing.

Construction Plan Sheets. The following list of consttuction plan sheets is
anticipated:

........
~lSii ........... <••...•••....... •·i·· :-:-:-:'>-':';., :-"-. ,.

I .......... .
• •••••••• ··..·.To.tal•.$b~ctS •••••·••·<...•• •••••

Title Sheet 1
Typical Sections 6
Details 12
Staging Plans (1 "=1001

) TPDT 4
Pipe Data Sheet 3
Summary Sheets 3
Plan and Profile Sheets (1 "==50') 5
Side Street Plan and Profile Sheets 3
Construction Notes 5
Intersection Detail Sheets 2
Signing and Striping Plan (1 '==50") 3
Signing and Striping Details 3
Signal Plans 4
Signal Plan Details 2
Erosion Control Plan (1 "=50') 3
Erosion Control Plan Details 2
Utilities Plans (1 "=50') 6
Utilities details 6
Landscape Plans 3
Landscape Details 2
Irrigation Plan 2
Irrigation Details I
Wetland mitigation plan 2
Wetland mitigation details 2
Boeckman Creek Detention Facility 2
Total 87
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5.2 Construction Specifications and Estimates

5.2.1 Prepare construction specifications based on City of Wilsonville and APWA
standard specifications. City specifications will be utilized for the utilities
construction.

5.2.2 Provide quantities and construction cost estimate.

Task 6.0 Bidding Period

6.1 BiddingAssistance andDocument Revisions

6.1.1 Provide the City with fifty (50) sets of construction plans and specifications
for distribution during the bidding period.

6.1.2 Schedule and facilitate pre-bid meeting and answer contractors' questions.

6.1.3 Revise plans and specifications to incorporate any bid addendum into the
contract documents. Distribute addendums during the bidding period.

6.1.4 Answer contractors' inquiries during the bidding process.

6.1.5 Attend Bid Opening and recommend contract award.

Task 7.0 Additions

Perfonn additional services which are not covered under the above tasks as directed by the
City's Project Coordinator.
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PHASE 2 CONSULTANT RESPONSffiILITIES

Task 8.0 Preconstruction Services

,-/;(~gUC1)

8.1 Staking Notes and Details

8.1.1 Prepare grade sheets gIVIng finish grade and distance left and right of
centerline on 50 foot stations including PC's, PRC's, PT's and angle points.
Odd stations for changes in typical or structural sections, center of drainage
structures, and beginning/end of tapers will also be designated on the sheets.
Infonnation will be given at each break or grade change shown in the typical
sections. This will include centerline, crown, front of gutter, top of curb,
front and back of sidewalk, edge of pavement, guardrail, bottom of ditch,
approximate catch, right-of-way, and construction easement. Column
headings on the grade sheet will be matched to typical sections.

8.1.2 Provide coordinate (X, Y, Z) files compatible with WildSoft with worksheets
(point plots) to relate the point numbers to the plans. The points to be
coordinated shall include centerline stations, PC's, and PT's, radius points;
PC's, PT's and 1/4 deltas of curbs; center of drainage structures; center of
wheelchair ranlps; angle points in special concrete flat work; traffic control
devicesGunction boxes, traffic loop). Angles or changes in right-of-way and
easements will also be shown.

8.1.3 Prepare 1"=20' finish grade intersection details for intersections to be
constructed or reconstructed. Design contours (.2' contour interval) will be
calculated along with a spot elevation finish grade grid at 10-foot spacing.
Coordinates will be calculated for each grid point to be used by the surveyors
in staking the intersection.

Task 9.0 Construction Engineering

9.1 COllstrllctioll Ellgilleerillg Support

9.1.1 Provide construction engineering support to answer questions and clarify the
plans. Be readily available and prepared to make changes and resolve
problems related to change-in-conditions and/or unforeseen utility conflicts.
Provide support in resolving claims by the contractor that arise from
construction improvements.

9.1.2 Review and take appropriate action on all shop drawings and other submittals
submitted by the contractor.
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9.2 COllstrllctioll Mallagemellt

9.2.1 Provide one full time inspector to assist the City of Wilsonville with
construction inspection and to monitor the contractor's adherence to the
construction drawings and specifications. Prepare and submit inspection
reports on a weekly basis, detailing work progress and any issues
encountered. Submit final report at project completion.

9.2.2 Provide construction project management.

a. Coordinate all construction activities with the construction contractor, the
City, utility companies, property owners, and other affected parties.

b. Monitor construction expenditures and project costs to evaluate
compliance with the project costs to evaluate compliance with project
budgets.

c. Review and approve contractor's request for payment.

d. Review Contractor's request for Change Orders. Prepare change orders
and submit to the City for approval.

e. Evaluate claims submitted by the contractor and provide
recommendations to the City on claim resolution.

f. Review BOLI documentation.

9.2.3 Provide material testing and monitor the contractor's adherence to the project
requirements.

9.3 COllstructioll Sllrveyillg

9.3.1 DEA will furnish the following one-time construction surveying services:

a. Establish control stakes:

• benclullarks

• centerline

• right-of-way;

b. Slope stakes at 50-foot intervals on both sides of the road;

c. Curb offset stakes at 25-foot intervals and at the horizontal curve points;

d. Roadway grade hubs or marks at 50-foot intervals:

• top ofsubgrade

• top ofaggregate base

• top of finish elevations (including intersections on a 10-foot grid);
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e. Structure reference stakes:

• manhole and catch basin offset stakes

• wall offset stakes;

£ Drainage reference stakes;

g. Horizontal reference stakes for underground utilities;

h. Reference stakes to finish elevations for:

• utility manholes

• vaults and risers

• monument boxes

• light poles

• traffic signals.

• utility installations

1. Provide earthwork calculations.

Copies of field notes and daily reports will be furnished to the City.

9.4 Post COllstruetioll Survey

Provide post construction survey services including:

9.4.1 File a Post Construction Survey with City and County showing right-of-way
document numbers.

9.4.2 Replace or reference monuments destroyed as required by ORS 209.150 (1)
and (2).

9.4.3 Monument design centerline and right-of-way at curve points, angle points,
intersections, and every 500 feet on tangent and other points required by City
and/or County to achieve visibility between monuments.

9.4.4 Provide a copy of all survey notes taken by DBA. This includes a copy of
any data collector infornlation on disks compatible with City system.

9.5 As-Bllilt Drawillgs

9.5.1 Prepare final liAs-Built" drawings on mylar for City records. As-Built
information will be based on the inspector's redlines and records maintained
by the contractor.
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9.6 Post Construction Monitoring

9.6.1 Monitoring of the wetland mitigation effort will follow the requirements
specified in Oregon's Freshwater Compensatory Mitigation Rules for non
minor projects. Non-minor projects are those with wetland impacts
exceeding 0.5 acres. In this case, tlle requirements include a post construction
report, to be submitted no later than 60 days after completion of grading, that
documents "as built" conditions such as grading and discussing any variation
from the approved plan.

Annual reports will be prepared that summarize the results of monitoring
through the year. These reports will include data gathered on plant and
animal species present, measurement of tree and shrub growth, plant survival
and mortality, hydrologic conditions and measurements, soil characterization,
and site photographs.

Monitoring events will be conducted for five years unless otllerwise required
by the DSL and ACOE. These events will occur quarterly the first year,
twice the second year, and annually thereafter. Therefore, a total of nine
monitoring events will be conducted, seven of which will be full data
gathering events, and two of which, during the first year, will consist of brief
site visits to assess conditions in the sensitive early stages of the wetland
mitigation. All parameters will be measured and the site photographed in the
summer of each monitoring year, within one month of the same date each
year and in the winter of the first and second years. Full data gathering will
take place once per year thereafter.

Monitoring reports will be submitted to the DSL and ACOE after the City
reviews and approve the report. A total of six reports will be prepared, one
post-construction report, and five annual monitoring year reports. Also, a
brief summary memo will be prepared for the City after each episode.

This scope does not include additional monitoring if required by the DSL or
ACOE. It also does not include implementation of contingency measures that
may be required in the event of wetland mitigation failure.

9.6.2 Arboricultural services will include monitoring stress and health of trees
saved during construction for a period of two years or length determined by
the City. Recommendations for remedial services, such as fertilization,
treatment for disease, or mechanical correction will be made and proposals
submitted for such services if survival of trees are in question during the
monitoring period. These services would be provided directly by the
arboricultural consultant/service.
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Task 10.0 Additions

Perform additional services which are not covered under the above tasks as directed by the
City's Project Coordinator.

PROJECT SCHEDULE

It is anticipated that the notice-to-proceed will be received in late-December 1995. It is
estimated that all design tasks will be completed by late-March 1996. Project fees are based
on the above schedule. Should the schedule change, the project fees will be adjusted as
mutually agreed upon by the City and DEA.

flU PHASE 1 PROJECT FEES

The consultant will perform the above tasks on a time and material basis. The following is a
fee estimate for Phase 1 services:

Task 1.0 Management and Administration
Task 2.0 Surveying and Base Mapping
Task 3.0 Preliminary Engineering
Task 4.0 Right-of-Way Services
Task 5.0 Final Design
Task 6.0 Bidding Period
Task 7.0 Additions

Total Phase 1 Fec Estimate

CITY'S RESPONSIBILITIES

$52,300
$72,400

$110,600
$35,400

$128,300
$15,600

$0
$414,600

The City Shall:

A. Coordinate the relationship with other jurisdictions involved in the project, with
adjacent property owners and with the general public.

B. Provide design criteria from appropriate agencies including the City of Wilsonville,
Washington County and Clackamas County.

C. Provide City and County Standard Drawings and Details on AutoCAD diskette when
possible.

D. Provide "Boiler Plate" information for bid documents.

E. Provide coordination for the bidding process and the award of the construction
contract.

F. Assist in utilities coordination and to facilitate the timely receipt of utility data from
the City and private utility companies.
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EXIDBIT "B"
Fees And Payments

PHASE 1 FEES AND PAYMENTS

DEA proposes to perform the Phase 1 Services outlined in Exhibit "A" on a time and
materials basis not to exceed $414,600 in accordance with the contract provisions and rate
schedule set forth herein. The following is a breakdown of the estimated fees.

Canyon Creek Road Nortb

Task 1.0 Management and Administration
1.1 Project Management $13,300
1.2 Project Coordination $33,900
1.3 Project Scheduling $5,100

............<•.•• 'l'oHiITask1.0 .... il<"''''''~()ri
•••• >...•.." .. '''''C.''''''

Task 2.0 Surveying and Base Mapping
2.1 Control Survey $10,100
2.2 Alignment and Profile Survey $3,200
2.3 Field Topographic Survey and Base Map $42,800
2.4 Right-of-Way Mapping and Surveying $16,300

Total Task 2.0 $72,400

Task 3.0 Preliminary Design
3.1 Alignment and Grade $6,200
3.2 Drainage, Water Quality, and Erosion Control $10,500
3.3 Geotechnical Investigation and Pavement Design $19,800
3.4 Utility Design $21,800
3.5 Preliminary Traffic Design $22,800
3.6 Street Lighting Design $3,600
3.7 Permits and Agency Approvals $23,600
3.8 Landscape Design $2,300

Total Task 3.0 $110,600

Task 4.0 Right -of -Way Services
4.1 Residential and Industrial Properties, Partial Acquisitions. $35,400

Total Task 4.0 $35,400

Task 5.0 Final Design
5.1 Construction Plans $110,500
5.2 Construction Specifications and Estimates $17,800

Total Task 5.0 $128,300

Task 6.0 Bidding Period
6.1 Bidding Assistance and Document Revisions $15,600

Total Task 6.0 $15,600

Task 7.0 Additions
Total Task 7.0 $0

TOTAL NOT TO EXCEED $414,600
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PHASE 1 HOURLY RATE SCHEDULE

Hourly rates for personnel assigned to this project will be in accordance with this rate
schedule. Hourly rates subject to increase after December 31, 1996.

Description

Principal-in-Charge
Project Manager
Project Engineer
Senior Traffic Engineer
Design Engineer
Hydraulic Engineer
Natural Resources Manager
Wetland Ecologist
Wetland Technician
Landscape Architect
Right-of;..Way Specialist
Project Surveyor
Survey Technician
2-Man Survey Crew
3-Man Survey Crew
CADD Technician
Clerical
Subconsultant

A M[\Ul(R OF 5 T" R4-TII£: Sln;\THi!C It:MI OF "t.UED lU:SOI'nC'ES.

Rate per Hour

$113.00
$81.00
$70.00
$72.00
$61.00
$72.00
$81.00
$53.00
$42.00
$55.00
$81.00
$58.00
$43.00
$93.00

$134.00
$45.00
$35.00

Cost + 10%
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