
RESOLUTION NO. 1622

A RESOLUTION OF THE CITY OF WILSONVILLE FINDING A
PROFESSIONAL ENGINEERING CONTRACT IS A PERSONAL SERVICE
CONTRACT EXEMPT FROM PUBLIC CONTRACT COMPETITIVE BIDDING
REQUIREMENTS, FURTHER FINDING THE CONTRACT WILL NOT RESULT IN
DIMINISHED COMPETITION AMONG PROFESSIONAL ENGINEERING FIRMS
AND WILL RESULT IN SUBSTANTIAL COST SAVINGS, AND AUTHORIZING THE
CITY -ENGINEER TO AWARD AND SIGN A PROFESSIONAL SERVICES
AGREEMENT WITH WESTECH ENGINEERING, INC. TO PROVIDE
ENGINEERING SERVICES FOR THE WOMEN'S PRISON AND INTAKE FACILITY
(pROJECT NO. 570-49131-5220-131)

WHEREAS, pursuant to the authority set forth in WC 2.312, the City Council acting as

the City's Contract Review Board make the following findings:

1.01 WC 2.314(1) states that "All public contracts shall be based upon competitive or

bids or proposals... "; and

1.02 The City of Wilsonville adopted a motion at a regular meeting in June 1999,

approving budget appropriations for the 1999-00 fiscal year; and

1.03 The approved Capital Projects Fund for 1999-00 contains funding for the design

and construction of storm water improvements (Infrastructure) associated with the Women's

Prison and Intake Center (Facility); and

1.04 The City has entered into an Intergovernmental Agreement (lOA) with the Oregon

Department of Corrections (DOC) to provide the Infrastructure improvements for the Facility;

and

1.05 Under the terms and conditions of the lOA, the City has agreed to complete the

installation of the Infrastructure to allow construction of the Facility to commence in March

2000, partial occupancy no later than March, 2002 and final occupancy no later than October,

2002: and

1.06 Any delay in the completion of the Infrastructure could compromise the City's

ability to provide fire and life safety Infrastructure for the Facility thereby leading to substantial

unbudgeted costs to the DOC in providing temporary inmate housing and to the City in

construction costs; and

1.07 Due to the limited time available to comply with the terms and conditions of the

Agreement, the City wishes to proceed with the design of the Infrastructure immediately and

seeks these services from an engineering firm with a demonstrated ability to perform; and

1.08 Westech Engineering Inc. has provided professional storm water related

engineering services on preliminary engineering reports and studies for the Facility at the request

of the DOC; and
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1.09 All the storm water related projects have been controversial and required

exceptional attention to concerns from adjacent property owners, project schedule and budget

limitations as well as professional discretion and judgment; and

1.10 Given the demonstrated ability to provide exceptional engineering services under

extremely demanding timelines, the City Engineer wishes to retain Westech Engineering Inc. to

provide design, surveying and project management services during the construction of the

Infrastructure; and

1.11 ORS 279.011 (6) and WC 2.310 (1) (a) define public contracts as being other than

agreements for personal service. The contract to be awarded is for professional engineering

services and meets the WC 2.310(3) definition for personal services, and therefore, is not a

public contract for the purposes ofcompetitive bidding or proposals; and

WHEREAS, pursuant to the authority set forth in we 2.312, the City Council acting as

the City's Contract Review Board, makes the following additional findings of exemption:

2.01 WC 2.314 (2) states that "The Board, may, by Resolution, exempt other contracts

from competitive bidding if it finds (a) the lack of bids will not result in favoritism or

substantially diminish competition in awarding the contract; and (b) the exemption will result in

substantial cost savings. In making such a finding, the Board may consider the type, cost amount

of the contract, number of persons available to bid and such other factors as the Board may deem

appropriate"; and

2.02 ORS 279.015, Competitive Bidding Exemptions and ORS 279.712(3)(c)

(personal service contract exemption), also allow exemptions as stated in the City Code; and

2.03 The City Engineer has reviewed the number of engineering contracts awarded and

has determined the City has awarded engineering contracts to several different firms and this

award will not result in favoritism or substantially diminish competition and there is substantial

cost savings given the fees proposed and given the history of the quality of past work performed

in a timely manner.

2.04 The fees associated with providing the requested design, surveying and project

management services, in the proposed sum $101,600. Staff has determined that the fees for the

services as proposed by Westech Engineering, Inc. to be fair and reasonable; and

2.05 Westech Engineering, Inc. has demonstrated to Staff the firm is capable and

willing to provide the required engineering services for the completion of the Infrastructure

improvements for the Facility in accordance with the terms and conditions of the IGA; and

NOW, THEREFORE, THE CITY OF WILSONVILLE RESOLVES AS FOLLOWS:

1. Based on the recited findings above, which are adopted and incorporated by

reference herein, the City Council, serving as the Local Contract Review Board,
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does hereby exempt the award of contract to Westech Engineering, Inc., for

Professional Engineering Services for the planned Women's Prison and Intake

Facility from competitive bidding and proposals, a copy of which is referenced

below.

2. The City Council, serving in its role as Local Contract Review Board, does hereby

approve and authorize the City Engineer, as the City's designated Contract Officer

to:

• Award and execute the City of Wilsonville Professional Services Agreement

Public Infrastructure for the Women's Prison/Intake Center between the City

of Wilsonville and Westech Engineering, Inc., a copy of which is marked

Exhibit "A", attached hereto and incorporated herein, to provide the

professional engineering services as set forth therein.

• Approve change orders, provided that the total cost does not exceed funding

authorized in the Fiscal Year 1999-00 Capital Projects Fund Budget.

• Certify the required improvements complete and make final payment included

release of retainage.

3. Authorize the expenditures for this contract not to exceed the budgeted amount

from:

Account
570-49131-5220-131

Budget Amount
$1,092,723

ADOPTED by the City Council of the City of Wilsonville at a special meeting thereof

this 24th day of February 2000 and filed with th so vil ~ity co der this date.

SUMMARY of Votes:
Mayor Lehan Yes
Councilor Kirk Yes
Councilor Helser Yes
Councilor Holt Yes
Councilor Barton Yes
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4Itso1ution No. 1622
Exhibit IIA II

CITY OF WILSONVILLE
PROFESSIONAL SERVICES AGREEMENT
WOMEN'S PRISON AND INTAKE CENTER

STORM WATER FACILITIES

THIS AGREEMENT is made and entered into as of the date first indicated on the signature page, by and
between the City of Wilsonville, Wilsonville, Oregon, (hereinafter referred to as the IICityll), and
Westech Engineering, Inc. hereinafter referred to as IIConsultant").

WHEREAS, City requires services which Consultant is capable ofproviding, under tenns and conditions
hereinafter described; and

WHEREAS, Consultant represents that it is qualified on the basis of specialized experience and technical
competence and prepared to provide such services as City does hereinafter require;

NOW, THEREFORE, in consideration of those mutual promises and the tenns and conditions set forth
hereafter, the parties agreed as follows:

A. Term

The tenn of this Agreement shall be from the date of execution by both parties until tasks
required hereunder are complete and accepted, unless earlier tenninated in accordance herewith.

B. Consultant's Services

B.I The scope of Consultant's services and time of perfonnance under this Agreement are set
forth in Exhibit A. All provisions and covenants contained in Exhibit A are hereby
incorporated by reference and shall become a part of this Agreement as if fully set forth
herein.

B.2 All written documents, drawings, and plans submitted by Consultant and intended to be
relied on for the project shall bear the signature, stamp or initials of Consultant or
Consultant's authorized Project Manager. Any documents submitted by Consultant which
do not bear Consultant's signature, stamp or initials or those of the Consultant's
authorized Project Manger shall not be relied upon by City. Interpretation of plans and
answers to questions covering Plans given by Consultant or Consultant's Project
Manager need not be put in writing unless requested by the City and may be relied upon
by City.

B.3 All agreements on the Consultant's part are contingent upon, and the Consultant shall not
be responsible for damages or be in default or be deemed to be in default by reason of
delays in perfonnance due to third party: strikes, lockouts, accidents; acts ofGod; other
delays unavoidable or beyond the Consultant's reasonable control, or due to shortages or
unavailability of labor at established area wage rates or delays caused by failure of the
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City or City's agents to furnish infonnation or to approve or disapprove the Consultant's
work promptly, or due to late or slow, or faulty perfonnance by the City, other
contractors, other consultants not under Consultant's control or governmental agencies,
the performance of whose work is precedent to or concurrent with the perfonnance of the
Consultant's work. In the case of the happening of any such cause of delay, the tim.e of
completion shall be extended accordingly.

8.4 The existence of this Agreement between City and Consultant shall not be construed as
City's promise or assurance that Consultant will be retained for future services unrelated
to this public works project.

8.5 Consultant shall maintain confidentiality of any private confidential infonnation and any
public infonnation which is exempt from disclosure under state or federal law to which
the Consultant may have access by reason of this Agreement. Consultant warrants that its
employees assigned to work on services provided in this Agreement shall maintain
confidentiality. All agreements with respect to confidentiality shall survive the
termination or expiration of this Agreement.

C. City's Responsibilities

C .1 The scope of City's responsibilities, including those of its Project Manager, are set forth
in Exhibit B, which is attached hereto and incorporated herein.

C.2 City certifies that sufficient funds are available and authorized for expenditure to finance
costs of this Agreement.

D. Compensation

0.1 Except as otherwise set forth in this subsection 0, City agrees to pay Consultant not
more than $101,600 for perfonnance of those services provided hereunder. However,
compensation may be less than such maximum amount and shall be actually detennined
on an hourly basis as shown on the Rate Schedule attached as Exhibit C which is
attached hereto and incorporated herein. Compensation shall be only for actual hours
worked on this project and related direct expenses. Consultant shall furnish with each
bill for services an itemized statement showing the amount of hours devoted to the
project by Consultant as well as any agents or employees ofConsultant and any direct
expenses.

0.2 During the course of Consultant's performance, if City or its Project Manager
specifically requests Consultant to provide additional services which are beyond the
scope of the services described on Exhibit A, Consultant shall provide such additional
services and bill the City at the hourly rates outlined on the attached Standard Hourly
Rate Schedule, provided the parties comply with the requirements of Section R. No
compensation for additional services shall be paid or owing unless both parties
specifically agree to such additional compensation and services.

0.3 Unless expressly set forth on Exhibit A as a reimbursable expense item, Consultant shall
only be entitled to the compensation amount specified in subsections OJ and 0.2. Only
those reimbursable expenses which are set forth on Exhibit A and itemized on
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Consultant's bills for services shall be the basis for which payment of those expenses by
City shall be owing.

0.4 4 Except for amounts withheld by City pursuant to this agreement, Consultant will be
paid for services for which an itemized bill is received by City within 30 days.

0.5 City shall be responsible for payment of required fees, payable to governmental agencies
including, but not limited to plan checking, land use, zoning and all other similar fees
resulting from this project, and not specifically covered by Exhibit A.

0.6 Consultant's compensation rate includes, but is not limited to, salaries or wages plus
fringe benefits and contributions including payroll taxes, workers' compensation
insurance, liability insurance, pension benefits and similar contributions and benefits.

0.7 In the event Consultant's responsibilities as described on Exhibit A have been separated
into two or more phases, then Consultant shall not be entitled to any compensation for
work performed directly on a later category of responsibilities unless and until City
specifically directs that Consultant proceed with such work.

E. City's Project Manager

City's Project Manager is Michael A. Stone. City shall give Consultant prompt written notice of
any redesignation of its Project Manager.

F. Consultant's Project Manager

Consultant's Project Manager is Steven A. Ward. In the event that Consultant's designated
Project Manager is changed, Consultant shall give City prompt written notification of such
redesignation. In the event that City receives any communication from Consultant of whatsoever
nature which is not executed by Consultant's designated Project Manager, City may request
clarification by Consultant's Project Manager, which shall be promptly furnished.

G. Project Information

City shall provide full information regarding its requirements for the Project. Consultant agrees
to share all project information, to fully cooperate with all corporations, firms, contractors,
public utilities, governmental entities, and persons involved in or associated with the Project. No
information, news or press releases related to the Project, whether made to representatives of
newspaper, magazines or television and radio stations, shall be made without the authorization of
City's Project Manager.

H. Duty to Inform

If at any time during the performance of this Agreement, or any future phase of this Agreement
for which Consultant has been retained, Consultant becomes aware of actual or potential
problems, faults or defects in the project or any portion thereof, any nonconformance with the
federal, state or local law, rule, or regulation, or has any objection to any decision or order made
by City with respect to such laws, rules or regulations, Consultant shall give prompt written
notice thereof to City's Project Manager. Any delay or failure on the part of City to provide a
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written response to Consultant shall neither constitute agreement with nor acquiescence to
Consultant's statement or claim, nor constitute a waiver of any of City's rights.

I. Consultant is Independent Contractor

1.1 Consultant shall be and herein declares that it is an independent contractor for all
purposes and shall be entitled to no compensation other than compensation provided for
under paragraph D of this Agreement. Consultant binds itself, its partners, officers,
successors, assigns and legal representatives to the City. Consultant shall be completely
independent and solely detennine the manner and means of accomplishing the end result
of this Agreement, and City does not have the right to control or interfere with the
manner or method of accomplishing said results. City, however, has the right to specify
and control the results of the Consultant's responsibilities.

1.2 Subcontracting: City understands and agrees that only those special consulting services
identified on Exhibit A may be perfonned by those persons identified on Exhibit A and
not by Consultant. Consultant acknowledges such services are provided to City pursuant
to a subcontract(s) between Consultant and those who provide such services. Consultant
may not utilize any subcontractors or in any way assign its responsibility under the
Agreement without first obtaining the express written consent of the City.

I.3 Consultant shall be responsible for and indemnify and defend City against any liability,
cost or damage arising out of Consultant's use of such subcontractor(s) and
subcontractor's negligent acts, omissions, or errors. Subcontractors will be required to
meet the same insurance requirements of Consultant under this Agreement. Unless
otherwise specifically agreed to by City, Consultant shall require that subcontractors also
comply with and be subject to the provisions of this Section I.

1.4 Consultant shall make prompt payment of any claim for labor, materials or services
furnished to the Consultant by any person in connection with this Agreement as such
claim becomes due. Consultant shall not pennit any lien or claim to be filed or
prosecuted against the City on account of any labor or material furnished to or on behalf
of the Consultant. If the Consultant fails, neglects or refuses to make prompt payment of
any such claim, the City may pay such claim to the person furnishing the labor, materials
or services and charge the amount of the payment against funds due or to become due the
Consultant under this Agreement.

1.5 No person shall be employed under the tenns of this agreement as described herein in
violation of all wage and hour laws.

1.6 . Consultant shall make prompt payment as due to any person, co-partnership, association
or corporation, furnishing medical, surgical and hospital care or other needed care and
attention, incident to sickness or injury, to the employees of such Consultant of all sums
which the Consultant agrees to pay for such services and all monies and sums which the
Consultant collected or deducted from the wages of employees pursuant to any law,
contract or agreement for the purpose of providing or paying for such service.

1.7 Should Consultant elect to utilize employees on any aspect of this Agreement,
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Consultant shall be fully responsible for payment of all withholding required by law,
including but not limited to taxes, including payroll, income, Social Security (FICA) and
Medicaid. Consultant shall also be fully responsible for payment of salaries, benefits,
taxes, Industrial Accident Fund contributions and all other charges on account of any
employees. Consultant shall pay to the Department of Revenue all sums withheld from
employees pursuant to ORS 316.167. All costs incident to the hiring ofassistants or
employees shall be Consultant's responsibility. Consultant shall indemnify, defend and
hold City harmless from claims for payment of all such expenses. Unless otherwise
expressly set forth on Exhibit A as a reimbursable expense item, specific costs associated
with items set forth in this paragraph shall be deemed as fully and conclusively included
in the rate upon which consultants compensation is based.

1.8 No person shall be denied or subjected to discrimination in receipt of the benefits of any
services or activities made possible by or resulting from this Agreement on the grounds
of sex, race, color, creed, marital status, age, disability or national origin. Any violation
of this provision shall be grounds for cancellation, termination or suspension of the
Agreement in whole or in part by the City.
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J. Indemnity and Insurance

J.l Consultant acknowledges responsibility for liability arising out of the performance of
this Agreement, and the attachments thereto only, and shall hold City harmless from and
indemnify City of any and all liability, settlements, loss, costs and expenses in
connection with any action, suit, or claim resulting or allegedly resulting from
Consultant's negligent acts, omissions, errors or willful misconduct provided pursuant to
this Agreement or from Consultant's failure to perform its responsibilities as set forth in
this agreement. The review, approval or acceptance by City, its Project manager or City
of Wilsonville employees of documents or other work prepared or submitted by
Consultant shall not relieve Consultant of its responsibility to provide such materials in
full conformity with City's requirements as set forth in this Agreement and to indemnify
City from any and all costs and damages resulting from Consultant's failure to adhere to
the standard of performance described in Section 1.2.3. The provisions of this section
shall survive termination of this Agreement. City agrees to indemnify and hold
Consultant harmless from liability, settlements, losses, costs, and expenses in connection
with any action, suit or claim resulting or allegedly resulting from City's negligent acts,
omissions or from its willful misconduct as governed by ORS Chapter 30.

J.2 Insurance Requirements and Consultant's Standard ofCare.

J.2.1 Consultant shall provide City with evidence of the following insurance
coverages prior to the commencement of the work. A copy of each insurance
policy, issued by a company currently licensed in the State of Oregon, and
certified as a true copy by an authorized representative of the issuing company or
at the discretion of the City, in lieu thereof, a certificate in a form satisfactory to
City certifying to the issuance of such insurance shall be furnished to City.
Unless specifically set forth on Exhibit A, expenses relating to the cost of
insurance shall not be the basis for additional reimbursement to Consultant.

J.2.2 The City agrees that in accordance with generally accepted construction
practices, the construction contractor will be required to assume sole and
complete responsibility for job site conditions during the course of construction
of the project, including safety ofall persons and property.

J.2.3 In the performance of its professional services, the Consultant shall use that
degree of care and skill ordinarily exercised under similar circumstances by
reputable members of its profession practicing in the Portland Metropolitan
Area. The Consultant will reperform any services not meeting this standard
without additional compensation. Consultant's reperformance of any services,
even if done at City's request, shall not be considered as a limitation or waiver by
City of any other remedies or claims it may have arising out of consultant's
failure to perform in accordance with the applicable standard of care or this
Agreement.

J.2.4 Consultant shall furnish the City a certificate evidencing the date, amount and
type of insurance that has been procured pursuant to this Agreement. All policies
shall be written on an "occurrence basis," except for Consultant's Professional
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Liability Insurance which may be written on a "claims made" basis, provided it
shall endeavor to be maintained in full force for not less than four (4) years
following Consultant's performance under this Agreement. All policies shall
provide for not less than 30 days' written notice to the City before they may be
revised, non-renewed, or canceled. The Consultant shall endeavor to provide for
not less than 30 days' written notice to the City before the policy coverage may
be reduced. Excepting professional liability and worker's compensation
coverage, all policies shall provide an endorsement naming the City, its officers,
employees and agents as additional insureds. In the event the policy lapses
during performance, the City may: treat said lapse as a breach; terminate this
Agreement and seek damages; withhold progress payments without impairing
obligations of Consultant to proceed with work; pay an insurance carrier (either
Consultants' or a substitute) the premium amount and withhold that amount from
payments; and, use any other remedy provided by this Agreement or by law.

J.2.5 Insurance Requirements. The Consultant, its subcontractors, if any, and all
employers working under this Agreement are subject employers under the
Oregon Worker's Compensation Law and shall comply with ORS 656.017 which
requires them to provide workers' compensation coverage for all their subject
workers. The Consultant will maintain throughout this Agreement the following
insurance:

J.2.5.1

J.2.5.2

J.2.5.3

J.2.5.4

J.2.5.5

Workers' compensation and employers liability insurance as required
by the State where the work is performed.

Comprehensive automobile and vehicle liability insurance covering
claims for injuries to members of the public and/or damages to
property of others arising from the use of motor vehicles, including
on-site and off-site operations, and owned, non-owned, or hired
vehicles, with $500,000 combined single limits.

Commercial general liability insurance covering claims for injuries
to members of the public or damage to property of others arising out
of any covered negligent act or omission of the Consultant or of any
of its employees, agents or subcontractors, with $1,000,000 per
occurrence and in the aggregate.

Professional liability insurance of $500,000 per occurrence and in
the aggregate, including contractual liability coverage. If Consultant
proposes using subcontractors, in addition to any other requirements
of this Agreement, City may require subcontractors to provide
Professional Liability Insurance, provided the amount and form of
coverage complies with the requirements of paragraphs J.2.1, J.2.2,
J.2.3, J.2.4 and J.2.5.4.

City will be named as an additional insured with respect to
Consultant's liabilities hereunder in insurance coverages identified in
items J.2.5.2 and J.2.5.3.
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J.2.6 The coverage provided by these policies shall be primary and any other
insurance carried by City is excess. Consultant shall be responsible for any
deductible amounts payable under all policies of insurance. In the event a dispute
arises between City and Consultant for which Consultant has obtained insurance,
the maximum amount which may be withheld by City for all such claims shall be
no more than the amount of the applicable insurance deductible.
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K. Early Termination

K.I This Agreement may be tenninated prior to the expiration of the agreed upon tenns:

K.I.I By mutual written consent of the parties;

K.I.2 By City for any reason within its sole discretion, effective upon delivery of
written notice to Consultant by mail or in person; and

K.I.3 By Consultant, effective upon seven days prior written notice in the event of
substantial failure by the City to perfonn in accordance with the tenns through
no fault of the Consultant.

K.2 If City terminates the Agreement in whole or in part due to default or failure of
Consultant to perfonn services in accordance with this Agreement, City may procure,
upon reasonable tenns and in a reasonable manner, services similar to those so
tenninated. In addition to any other remedies the City may have, Consultant shall be
liable for all costs and damages incurred by City in procuring such similar service, and
the Contract shal1 be in full force to the extent not tenninated.

K.3 If City terminates the Agreement for its own convenience, payment ofConsultant shall
be prorated to and include the day of tennination and shall be in full satisfaction of all
claims by Consultant against City under this Agreement.

K.4 Tennination under any provision of this paragraph shall not affect any right, obligation
or liability of Consultant or City which accrued prior to such tennination. Consultant
shall surrender to City items of work or portions thereof, referred to in Paragraph 0 for
which Consultant has received payment, or City has made payment. City retains the right
to elect whether or not to proceed with actual construction of the project.

L. Suspension of Work

City may suspend, delay or interrupt all or any part of the work for such time as the City deems
appropriate for its own convenience by giving written notice thereof to Consultant. An
adjustment in the time of perfonnance or method of compensation shall be allowed as a result of
such delay or suspension unless the reason for the delay is within the Consultant's control. City
shall not be responsible for work perfonned by any subcontractors after notice of suspension is
given by City to Consultant. Should the City suspend, delay or interrupt the work and the
suspension is not within the Consultant's control, then the City shall extend the time of
completion by the length of the delay and the method of compensation shall be adjusted to reflect
the Consultant's increase or decrease in its standard hourly rates.

M. Subconsultants and Assignments

M.I Unless expressly authorized in Exhibit A or Paragraph I of this Agreement, Consultant
shall neither subcontract with others for any ofthe work prescribed herein, nor assign
any ofConsultant's rights acquired hereunder without obtaining prior written approval

PROFESSIONAL SERVICES AGREEMENT
-9-



from City. Work may be performed by persons other than Consultant, provided
Consultant advises City of the names of such subcontractors and the work which they
intend to perform and the City specifically agrees thereto. Consultant acknowledges such
services are provided to City pursuant to a subcontract(s) between Consultant and
subcontractor(s). Except as otherwise provided by this Agreement, City incurs no
liability to third persons for payment of any compensation provided herein to Consultant.
Any attempted assignment of this contract without the written consent of City shall be
void. Except as otherwise specifically agreed, all costs for services performed by others
on behalf of Consultant shall not be subject to additional reimbursement by City.

M.2 City shall have the right to let other agreements be coordinated with this Agreement.
Consultant shall cooperate with other firms, engineers or subconsultants on the project
and the City so that all portions ofthe project may be completed in the least possible
time within normal working hours. Consultant shall furnish other engineers and
subconsultants and affected public utilities, whose designs are fitted into Consultant's
design, detail drawings giving full information so that conflicts can be avoided.

N. Access to Records

City shall have access upon request to such books, documents, receipts, papers and records of
Consultant as are directly pertinent to this Agreement for the purpose of making audit,
examination, excerpts, and transcripts for a period of four (4) years unless within that time City
specifically requests an extension. This clause shall survive the expiration, completion or
termination of this Agreement.

o. Work is Property of City

A. Originals or Certified copies of the original work forms, including but not limited to
documents, drawings, tracings, surveying records, mylars, papers, diaries, inspection
reports and photographs, performed or produced by Consultant under this Agreement
shall be the exclusive property of City and shall be delivered to City prior to final
payment. Any statutory or common law rights to such property held by Consultant as
creator of such work shall be conveyed to City upon request without additional
compensation. Upon City's approval and provided City is identified in connection
therewith Consultant may include Consultant's work in its promotional materials.
Drawings may bear a disclaimer releasing the Consultant from any liability for changes
made on the original drawings and for reuse of the drawings subsequent to the date they
are turned over to the City.

B. Consultant shall not be held liable for any damage, loss, increased expenses or otherwise
caused by or attributed to the reuse, by City or their designees, of all work performed by
Consultant pursuant to this contract without the express written permission of the
Consultant.

C. City agrees it will indemnify and hold Consultant harmless for all losses or damages that
may arise out of the reuse of specific engineering designs incorporated into extensions,
enlargements or other projects, without the express written permission of the Consultant.
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P. Law of Oregon

The Agreement shall be governed by the laws of the State of Oregon. The Agreement provisions
required by ORS Chapter 279 to be included in public agreements are hereby incorporated by
reference and shall become a part of this Agreement as if fully set forth herein.
Consultant shall adhere to all applicable federal and state laws, including but not limited to laws,
rules, regulations, and policies concerning employer and employee relationships, workers'
compensation, and minimum and prevailing wage requirements. Any certificates, licenses or
permits which Consultant is required by law to obtain or maintain in order to perform work
described on Exhibit A, shall be obtained and maintained throughout the term of this Agreement.

Q. Adherence to Law

Consultant shall adhere to all applicable federal and state laws, including but not limited to laws,
rules, regulations, and policies concerning employer and employee relationships, workers'
compensation, and minimum and prevailing wage requirements. Any certificates, licenses or
permits which Consultant is required by law to obtain or maintain in order to perform work
described on Exhibit A, shall be obtained and maintained throughout the term of this Agreement.

R. Modification

Any modification of the provisions of this Agreement shall not be enforceable unless reduced to
writing and signed by both parties. A modification is a written document, contemporaneously
executed by City and Consultant, which increases or decreases the cost to City over the agreed
sum or changes or modifies the scope of service or time of performance. No modification shall
be binding unless executed in writing by Consultant and City. In the event that Consultant
receives any communication of whatsoever nature from City, which communication Consultant
contends to give rise to any modification of this Agreement, Consultant shall, within thirty (30)
days after receipt, make a written request for modification to City's Project Manager.
Consultant's failure to submit such written request for modification in the manner outlined herein
may be the basis for refusal by the City to treat said communication as a basis for modification.
In connection with any modification to the contract affecting any change in price, Consultant
shall submit a complete breakdown of labor, material, equipment and other costs. If Consultant
incurs additional costs or devotes additional time on project tasks which were reasonably
expected as part ofthe original agreement or any mutually approved modifications, then City
shall be responsible for payment of only those costs for which it has agreed to pay.

S. Other Conditions

S.l Except as otherwise provided in paragraphs S.l.l, S.I.2, and S.I.3 Consultant represents
and agrees that the contract specifications and plans, if any, prepared by the Consultant
will be adequate and sufficient to accomplish the purposes of the project; and further, that
any review or approval by the owner of the plans and specifications shall not be deemed
to diminish the adequacy ofConsultant's work.

SJJ Subsurface Investigations. In soils, foundation, ground water, and other
subsurface investigations, the actual characteristics may vary significantly
between successive test points and sample intervals and at locations other than
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where observations, exploration, and investigations have been made. Because of
the inherent uncertainties in subsurface evaluations, changed or unanticipated
underground conditions may occur that could affect total Project cost and/or
execution. These conditions and cost/execution effects are not the responsibility
of the Consultant.

S.I.2 Opinions ofCost, Financial Considerations, and Schedules. In providing
opinions of cost, financial analyses, economic feasibility projections, and
schedules for the Project, Consultant has no control over cost or price of labor
and materials; unknown or latent conditions of existing equipment or structures
that may affect operation or maintenance costs; competitive bidding procedures
and market conditions; time or quality of performance by third parties; quality,
type, management, or direction of operating personnel; and other economic and
operational factors that may materially affect the ultimate Project cost or
schedule. Therefore, Consultant makes no warranty that Owner's actual Project
costs, financial aspects, economic feasibility, or schedules will not vary from
Engineer's opinions, analyses, projections, or estimates.

S.I.3 Record Drawings. Record drawings, if required, will be prepared, in part, on the
basis of information compiled and furnished by others, and may not always
represent the exact location, type of various components, or exact manner in
which the Project was finally constructed. Consultant is responsible for any
errors or omissions about which the Consultant knew or should have known in
the information from those employees or firms employed by the Consultant
under the terms of the contract as stated therein that is incorporated into the
record drawings.

S.2 Notwithstanding any acceptance or payments, City shall not be precluded or stopped
from recovering from Consultant, or its insurer or surety, such damages as may be
sustained by reason of Consultant's failure to comply with the terms of this Agreement.
A waiver by City of any breach by Consultant shall not be deemed to be a waiver of any
subsequent breach by Consultant.

T. Integration

This Agreement, including but not limited to Exhibits and Consultant's proposal submitted to
City contains the entire and integrated agreement between the parties and supersedes all prior
written or oral discussions, representations or agreements. In case of conflict among these
documents the provisions of this Agreement shall control.

U. Miscellaneous / General

Consultant binds itself, its partners, officers, successors, assigns and legal representatives to the
City under the terms and conditions of this agreement as described herein.

PROFESSIONAL SERVICES AGREEMENT
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The CONSULTANT and the CITY hereby agree to all provisions of this AGREEMENT.

IN WITNESS WHEREOF, the parties by their signatures below enter into this Agreement this
_____ day of , 19_

CONSULTANT:

Westech Engineering,
Name 0 rm

By~----'------------
Ty dor
Printed Name:__S_t_ev_e_n_A_"_W_a_r_d_,_p_"E_"_

Title: P_r_es_1_"d_e_n_t _

CITY OF WILSONVILLE:

By _

Michael A. Stone
City Engineer

Attest:

Sandra C. King
City Recorder

Mailing
Address: 38/.1 Ft:..i:rr.::~w ::;:duG~=::'&:l Dr::'~~

Suite 100
Salem, OR 97302-1192

Mailing
SEAddress.

30000 SW Town Center Loop East
Wilsonville, OR 97070

Employer J.D. No..__93_-o_5_7_64_4_8 _

Approved as to form:

PROFESSIONAL SERVICES AGREEMENT
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EXHIBIT 'A'

Scope of Services

Phase 1 - Project Management & Orientation:
The major objective of this task will be to provide project management and contract
administration in order to keep the City of Wilsonville informed of the work progress and aware
of changes affecting the scope of work and related project costs.

In addition, this task will include attending any required meetings with the City as the project
progresses. It is anticipated that this will include an orientation meeting at the beginning of the
project and two additional project review meetings; one after review of the preliminary design
and one after final design review. The following scope of services is also included in this task.

1. Meet with the City to review critical aspects of the project, design parameters, scope of
work, project files, policies, procedures, and project specifics.

2. Review proposed design and construction schedule with the City and obtain consensus by
all parties.

3. Conduct day-to-day project management, including supervision of the work,
communication with involved parties, and preparation ofproject design invoices.

4. Work with the City and our sub-consultant(s) for scheduling the work phases to meet
project milestones and deadlines.

5. Oversee, coordinate and monitor sub-consultant(s) progress, budget and services.
6. Provide project status reports to the City as requested.

Phase 2 - Surveying:
1. Research existing records including benchmark data, recorded surveys, property records,

utility information, railroad maps, BPA maps, etc.
2. Contact public and private utilities for field location of existing utilities.
3. Perform topographic survey for the proposed storm drain alignment, locating surface and

subsurface features. Topographic survey shall include, as a minimum, ground elevations,
existing right-of-way limits, easements, utilities, driveways, culverts, trees, landscaping,
manmade structures, water surface elevations, etc.

4. Prepare survey base sheets at a scale of 1" = 20' of the project work limits and plot
topographic survey data and right-of-way/easement limits as required.

5. Complete all surveying using electronic total station with data collector (TOPCON
PROPAC). All plotting of topography and existing right-of-way will be accomplished
with a computerized plotter. DCA software will be used for all computation and plotting
of base maps.

6. Prepare easement legal descriptions and exhibit maps for each property crossed by the
final storm drain alignment.

7. Submit one (1) set of field survey notes and one (1) original copy of the topographic
survey to the City of Wilsonville.
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Phase 3 - Preliminary Engineering:
1. Make a field reconnaissance of the proposed stonn drain alignment to verify existing

conditions and identify potential field difficulties.
2. Meet with the City to gain consensus on the stonn drain alignment.
3. Obtain tax maps, available aerials and photos for the project.
4. Collect public and private utility maps, as-builts, and any other infonnation available

from the City and County to assist with the survey and design of the project.
5. Review all collected technical data pertaining to this project. We already have most of

this infonnation from our work with the City and ODOC during preliminary site studies.
6. Prepare overall strip maps at a scale of 1" = 40' of the project work limits to layout

proposed stonn drain alignments and identify advantages and disadvantages of various
alignments.

7. Identify existing utilities which should be potholed by the City to field verify exact
location, alignment, depth, size and material type.

8. Prepare design base maps at a scale of 1" = 20' of the project work limits for use in the
final design phase.

9. Complete stonn drain runoff and sizing calculations for the project.
10. Prepare preliminary stonn drain design plans showing the proposed alignment, grade,

location of structures, and relocation ofany conflicting facilities.
11. Coordinate with Utility Company Representative's to review the preliminary design and

identify any potential conflicts.
12. Conduct meeting(s) with the City and ODOC as required to discuss design features,

details, cost estimates, pennits, approvals, etc.
13. Obtain concurrence on preliminary design from the City and ODOC prior to proceeding

with the fmal design.
14. Prepare railroad bore pennit application and submit package to the City for signature(s),

payment of fees, and mailing.
15. Coordinate with BPA for stonn drain crossing. Complete any pennit applications which

may be required. Our scope does not include processing or application fees.

Phase 4 - Final Engineering:
1. Finalize stonn drain improvement plans incorporating those comments identified during

review of the preliminary plans.
2. Prepare plan and profile drawings for the piping, ditch work and maintenance road.
3. Prepare construction notes for inclusion on the project plans.
4. Prepare fmal construction details per City of Wilsonville and Westech Engineering

standard details as appropriate.
5. Coordinate with the railroad and BPA to incorporate any special requirements or pennit

conditions into the final design.
6. Coordinate with Utility Companies to avoid potential conflicts.
7. Prepare special provisions and specifications for the project.
8. Coordinate with the City to prepare contract portion of the specifications.
9. Complete quantity take-off and cost estimate for the project.
10. Submit fmal plans, easement legal descriptions, specifications and cost estimate to the

City of Wilsonville for review and approval.
11. Make minor corrections to the plans and contract documents for final approval as

appropriate.
12. Provide the City of Wilsonville with one (1) original copy ofthe approved plans,

specifications, cost estimate and easement legal descriptions.
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Phase 5 - Bidding Services:
1. Print and distribute contract documents to prospective bidders.
2. Attend pre-bid meeting at the City.
3. Assist the City in answering bidder questions to clarify intent of contract documents.
4. Prepare any add~nda which may be required during bidding.
5. Provide all available information pertinent to the design and construction of the project as

requested by prospective bidders.
6. Review bids with the City and assist with recommendation of award.
7. Coordinate preparation of final contracts and issuance ofNotice to Proceed.

Phase 6 - Construction Staking:
1. Surveyor will attend Pre-Construction meeting.
2. Set clearing limits.
3. Set slope stakes at 50-ft. intervals or as requested by the Contractor.
4. Stake utilities and structures for line and grade.
5. Complete final as-built survey of the project.

Phase 7 - Construction Services:
1. Attend Pre-Construction meeting to answer Contractor questions.
2. Provide requested interpretation of drawings and specifications to ensure successful

completion of the project.
3. Review construction change orders and make recommendation to the City.
4. Coordinate and review shop-drawing submittals for conformance to the drawings and

specifications.
5. Review Contractor payment requests and make recommendation for payment.
6. Coordinate a final walk through inspection of the project with the City, ODOC and

Contractor and prepare a final punch list of deficit items. Verify that punch list items are
completed.

7. Prepare final as-built drawings for the project using field inspection notes, Contractor as
builts, and the as-built survey. Provide a copy of the as-built drawings to the City of
Wilsonville and ODOC for final project acceptance.

Phase 8 - Permitting & UnknownlUnforeseen Conditions:
We recommend and have provided a budget for plan check/permit fees and for unknown and
unforeseen conditions. We recommend this additional scope due to unknown information
regarding the off-site storm water improvements required for this project. We have included a
budget allowance which will only be used (on a time and materials basis) as authorized by the
City of Wilsonville.

This budget allowance also includes all work related to revisions or extra work during
construction and includes price agreements, extra work orders, time extensions, wetland
investigations, etc. Generally, any time spent dealing with quality or quantity assurance
documentation related to a change order or extra work is included under this task. No changes to
the Contractor work will be approved without prior authorization from the City of Wilsonville.
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Fee Schedule

Our proposed approach to completing the above outlined services is straightforward and
structured to minimize the overall time from authorization to proceed to approval of the final
design. Westech Engineering has provided a comprehensive scope of services to successfully
complete the project in a timely and efficient manner. We anticipate the sheets of drawings
required to complete this project are as follows:

• Cover Sheet, Vicinity Map, Legend & Sheet Index
• Construction Notes
• Overall Plan
• Existing ConditionslErosion Control Plan
• Storm Drain Plan & Profile (3 sheets)
• Ditch and Maintenance Road (6 sheets)
• Details (2 sheets)

We are prepared to complete the above tasks for the following fees.

Phase 1 - Project Management/Orientation
Phase 2 - Surveying
Phase 3 - Preliminary Engineering
Phase 4 - Final Engineering
Phase 5 - Bidding Services
Phase 6 - Construction Staking
Phase 7 - Construction Services
Phase 8 - Permitting & UnknownlUnforeseen Conditions

Total Lump Sum Fees
Total Hourly Not-to-Exceed (NTE) Fees

Grand Total

EXHIBIT 'B'

Our fee proposal is based on the following:

$ 3,600
$21,500
$11,500
$ 8,500
$ 5,200 Hourly NTE
$19,000 Hourly NTE
$ 7,300 Hourly NTE
$25,000 Hourly NTE

$45,100
$56,500

$101,600

• The City of Wilsonville and ODOC preparing and obtaining the necessary permits of the
entry.

• The City of Wilsonville and ODOC completing the easement acquisitions required for the
project.

• The City of Wilsonville is the plan review and approval authority.

• Using APWA technical specifications for the construction documents.
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EXHmIT 'C'

WESTECH ENGINEERING, INC.
HOURLY BILLING RATES

EFFECTIVE OCTOBER 1999

Engineer IX $90.00/hr.

Engineer VIII $84.00/hr.

Engineer VII $78.00/hr.

Engineer VI $74.00/hr.

Engineer V $70.00/hr.

EngineerN $68.00/hr.

Engineer ill $62.00/hr.

Engineer II $58.00/hr.

Engineer I $54.00/hr.

Designer ill $62.00/hr.

Designer II $58.00/hr.

Designer I $52.00/hr.

Technician ill $48.00/hr.

Technician II $44.00/hr.

Technician I $40.00/hr.

Inspector $52.00/hr.

Secretary $38.00/hr.

Outside Services Cost Plus 10%
Mileage $0.35 per Mile
Blueprints $2.00/sheet
Photocopies $0.1O/page
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American States
Insurance
A SAFECO ComPanY

THIS ENDORSE. CHANGES THE POLICY. PLEASE READ IT tlEFULLY.

ADDITIONAL INSURED· DESIGNATED
PERSON OR ORGANIZATION

BP 70 57 10 97

BUSINESSOWNERS
i

This endorsement modifies insurance provided under the following:

BUSINESSOWNERS LIABILITY COVERAGE FORM

SCHEDULE*

Nam~ of Person or Organization:

WHO IS AN INSURED (Section C) is amended to include as an insured the person or organization shown in the Schedule
as an insured but only with respect to liability arising out of your operations or premises owned by or rented to you.

*Information required to complete the Schedule, if not shown on this endorsement, will be shown in the Declarations.
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